July 12, 2012

101 - ASHLAND - EAST
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Clarification:
Submitted: Mon 18-Jun-2012 10:10 MDT
Cross Section Sheet 276 is hereby replaced: Cross Sections Pg 276
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Clarification:

Submitted: Wed, 27-Jun-2012 15:09 MDT

Two timber stockpasses within the project limits at Station 54+85 and Station
106+27 were destroyed by fire.

MDT Maintenance crews are in the process of replacing these stockpasses with
temporary pipes.

The timber stockpass that was destroyed at Station 54485 was 6 foot by 7 foot
and the temporary replacement
pipe will be 32 inch or 42 inch smooth pipe.

The stockpass at Station 106+27 was 10 foot by 10 foot and the temporary
replacement pipe will be a 42 inch
smooth pipe.

The intent is to leave the new temporary pipes in place and have the awarded
contractor upgrade to the pipes

currently shown in the plans. Maintenance will be monitoring the pipes prior
to the Notice to Proceed. Once

the Notice to Proceed is issued the contractor will be responsible for
monitoring the conditions of the

undersized pipes until they are replaced. If extra work is necessary because
of damage due to runoff or

other events it will be paid for under force account.

The temporary replacement pipes are to be salvaged to the MDT Maintenance
yard in Ashland, MT. Include the

salvage in the cost of the new pipe.
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Clarification:

Submitted: Thu, 28-Jun-2012 8:31 MDT

The Hydraulic Data Summary Sheet (Sheet 28) has been updated. HYDRAULIC DATA
SUMMARY SHEET
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Clarification:

Submitted: Tue, 03-Jul-2012 11:16 MDT

A Revised Wage Determination Modification issued by the U.S. Department of
Labor effective June 22, 2012

is made part of this contract and supersedes the rates in the advertised
proposal. The Zone Pay rates for

Zone 2 and Zone 3 of the Power Equipment Operators Groups have been revised
(see Page 4).


ftp://ftp.mdt.mt.gov/contract/bid-packages/07_JUL_12_LETTING/101_ASHLAND-EAST/_UPDATED_061812_X_SECTIONS_PG_276.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/07_JUL_12_LETTING/101_ASHLAND-EAST/_UPDATED_062812_HYD_DATA_SUMMARY_SHEET.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/07_JUL_12_LETTING/101_ASHLAND-EAST/_UPDATED_062812_HYD_DATA_SUMMARY_SHEET.PDF

REVISED WAGE RATES
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Clarification:

Submitted: Thu. 05-Jul-2012 9:02 MDT

The attached special provision, BLENDING MATERIAL is hereby added to this
contract.

BLENDING MATERIAL
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Clarification:

Submitted: Thu, 05-Jul-2012 13:54

An Addendum has been posted for this project.

Please click on the following link to access the information. ADDENDUM
To download the addendum bid file, click here. BID FILES
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Clarification:
Submitted: Tue. 10-Jul-2012 11:17 MDT
The following Special Provision is here by added to this contract:

FENCING
Due to the recent fires that destroyed the fencing within the project limits
it will be required

to have all fencing operations completed by October 15, 2012.
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Submitted: Thu, 21-Jun-2012 08:35 MDT

Company: Oftedal Construction

Contact: josh witkop

Question:

Can you post the geopak files for this job. Thanks.
Answer:

Submitted: Fri, 22-Jun-2012 13:58 MDT

The design files for the requested project are posted on the MDT FTP site for
your use at: GEOPACK FILES

The requested files do not represent the staked project, but are only design
files. The Department

cannot guarantee the accuracy of the electronic data, particularly as it may
be called up by your

computer, nor does any data in these files supersede the data in the contract
documents. In addition,

the Department will not make any revisions to the electronic files pertaining
to the staked project,

change ordered work, or changes that are made during construction to fit
field conditions.

_2_

Submitted: Thu, 28-Jun-2012 16:17 MDT
Company: SK Construction Inc
Contact: Kelly Redmond
Question:

There is a reference in culvert summary of a special installation of pipe,
but no payment items in the Special
Provisions for that or the steel casing.


ftp://ftp.mdt.mt.gov/contract/bid-packages/07_JUL_12_LETTING/101_ASHLAND-EAST/_UPDATED_070312_REV_WAGE_RATES.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/07_JUL_12_LETTING/101_ASHLAND-EAST/_UPDATED_070512_BLENDING_MATERIAL_SPECIAL.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/07_JUL_12_LETTING/101_ASHLAND-EAST/_ADDENDUM.PDF
ftp://ftp.mdt.mt.gov/contract/bid-files/
ftp://ftp.mdt.mt.gov/contract/contractors/ASHLAND-EAST_GEOPAK/

Answer:

Submitted: Mon. 02-Jul-2012 11:00 MDT

Bid items for Special Installation of Pipe and Steel Casing will be added by
addenda.

Revised: Mon, 02-Jul-2012 14:09 MDT

The revised plan sheets and cross section sheet can be found at the following
links:

PLAN SHEETS 25, 26 & 46

X-SECTION SHEET 250

_3_

Submitted: Thu, 05-Jul-2012 09:41 MDT
Company: Prince, Inc.

Contact: Mike Sharp
Question:

There does not appear to be any bid items or quantities for cement and fly
ash for the Bid Alternate Group AA2.

Could you please quantify those items and add them by addendum? Thank you.
Answer:

Submitted: Thu. 05-Jul-2012 10:45 MDT

Please refer to Supplemental Specification 304-Portland Cement Treated Base
effective July 12, 2012. Cement and

fly ash are no longer measured or paid separately.

_4_

Submitted: Fri, 06-Jul-2012 11:24 MDT
Company: Contech

Contact: Dennis Dirks

Question:

Sta 63+33, 118+60, 125+00, 131+50, and 137+50 show only rcp. Can you give an
explanation?

Answer:

Submitted: Mon, 09-Jul-2012 9:35 MDT

Pipes are RCP due to minimum cover requirements.
Station 63+33, min. cover is 1.3 ft

Station 118+60, min. cover is 1.3 ft
Station 125+00, min. cover is 1.2 ft
Station 131+50, min. cover is 1.3 ft
Station 137+50, min. cover is 1.3 ft

_5_

Submitted: Fri, 06-Jul-2012 13:32 MDT
Company: Mountain West Holding Co
Contact: Chris Connors
Question:

Special Provision #23 specifies that the MDT supplied Message Boards are to
be place by the contractor and that

message updates are the responsiblility of the contractor as well. Where
does the contractor need to obtain the

message boards from the MDOT? Who is responsible for damage to the message
boards while in place? IF the

boards malfunction or quit working, who is responsible for maintenance and
repair? Will training be provided on

the operation and maintenance of the message boards?


ftp://ftp.mdt.mt.gov/contract/bid-packages/07_JUL_12_LETTING/101_ASHLAND-EAST/_UPDATED_070212_PLAN_SHTS_25_26_46.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/07_JUL_12_LETTING/101_ASHLAND-EAST/_UPDATED_070212_X_SECTIONS_PG_250.PDF

Is there a method of payment for the required work or are the costs to be
offset into other items?

Answer:

Submitted: Tue. 10-Jul-2012 11:19 MDT

Transport the message boards from the MDT maintenance yard in Ashland to
their respective locations.

MDT will be responsible for any damage after they are placed or if they quit
working. Training will not be provided.

Include the cost associated for this work in other items.

MDT will change the messages on the boards, but the contractor will be
required to check on the message boards

periodically to ensure that they are working correctly.

_6_

Submitted: Mon, 09-Jul-2012 10:18 MDT
Company: Macon Supply

Contact: Chuck Eskro
Question:

Would you please give acceptable spec or product for the Coconut blankets on
the project. Thanks.

Answer:

Submitted: Tue. 10-Jul-2012 11:22 MDT

The blanket should meet or exceed the following specifications:

-100% coconut fiber, rolled erosion control blanket.

-Minimum 0.27 kg per square meter of coconut fiber.

-Constructed with top and bottom netting of 100% biodegradable natural
fibers.

-Stitched with 100% biodegradable thread.

]
102 - KINGS HILL & SF089 KINGS HILL SOUTH GUARD RAIL
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Clarification:

Submitted: Tue, 03-Jul-2012 11:18 MDT

A Revised Wage Determination Modification issued by the U.S. Department of
Labor effective June 22, 2012

is made part of this contract and supersedes the rates in the advertised
proposal. The Zone Pay rates for

Zone 2 and Zone 3 of the Power Equipment Operators Groups have been revised
(see Page 4).

REVISED WAGE RATES
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Clarification:

Submitted: Thu. 05-Jul-2012 12:45 MDT

Seal and cover of approaches has been removed from the plans for both
projects in this contract. Revised plan

sheets and quantities are provided at the following links:

KINGS HILL

SF089 KINGS HILL SOUTH GUARD RAIL E

An addendum will be issued reflecting the quantity changes for items Cover -
Type 1 and Seal CRS-2P for the two

tied projects.



ftp://ftp.mdt.mt.gov/contract/bid-packages/07_JUL_12_LETTING/102_KINGS_HILL_SF089_KINGS_HILL_S_GRDRL/_UPDATED_070312_REV_WAGE_RATES.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/07_JUL_12_LETTING/102_KINGS_HILL_SF089_KINGS_HILL_S_GRDRL/_UPDATED_070512_KINGS_HILL_PLANS_PGS_15-16.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/07_JUL_12_LETTING/102_KINGS_HILL_SF089_KINGS_HILL_S_GRDRL/_UPDATED_070512_SF_089_KINGS_HILL_GUARDRAIL_PG_8.PDF
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Clarification:

Submitted: Thu, 05-Jul-2012 13:55

An Addendum has been posted for this project.

Please click on the following link to access the information. ADDENDUM

To download the addendum bid file, click here. BID FILES
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Submitted: Fri, 22-Jun-2012 10:14 MDT
Company: Century Companies Inc
Contact: Jonathan Skillman
Question:

The contract time shown in this project is sufficient for actually performing
the work on the job but it looks

like getting a permit for a pit for the crusher will be 70 to 90 days. Would
the department consider taking

that time into account on this job by additional time or flex time for the
NTP?

Answer:

Submitted: Fri. 22-Jun-2012 11:15 MDT

Special Provision 2 - Contract Time is hereby replaced with the following:
CONTRACT TIME - FLEX TIME PROCEED DATE [108] (Revised 1-20-10)

A. General. This provision modifies Subsection 108.02 of the Standard
Specifications.

B. ©Notice to Proceed. The notice to proceed will be issued with an

effective date of November 16, 2012.

The Contractor may change the notice to proceed date by submitting written
notification to the Project Manager

at least ten calendar days in advance of the date selected. Include an
updated schedule with the notification.

C. Contract Time. Contract time assessment will begin on the notice to
proceed date issued by the

Department or as changed by the Contractor, whichever is earlier. Work is to
be completed in 55 working days.

_2_

Submitted: Wed, 27-Jun-2012 10:00 MDT
Company: Riverside Contracting, Inc.
Contact: Dwayne Rehbein
Question:

Is the cold millings disposal site specified in SP #31 the site just west of
the airport on Big Sky Lane?

Answer:

Submitted: Mon, 02-Jul-2012 11:15 MDT

The cold millings disposal site is located west of the Airport as described
in Special Provision #31 and is accessed

via Airport Road off US 12.

_3_

Submitted: Sun, 08-Jul-2012 10:25 MDT

Company: Pavement Maintenance Solutions, Inc.
Contact: Chris Rasmussen

Question:


ftp://ftp.mdt.mt.gov/contract/bid-packages/07_JUL_12_LETTING/102_KINGS_HILL_SF089_KINGS_HILL_S_GRDRL/_ADDENDUM.PDF
ftp://ftp.mdt.mt.gov/contract/bid-files/

The Additional Surfacing Summary shows 69 locations of chip seal work
including several private and farm field

approaches. This seems abnormal. Is this truly the intent of the plans?
Answer:

Submitted: Mon. 09-Jul-2012 8:50 MDT

Please see the addendum for this contract that was issued 7/5/12 at 13:55
MDT. Revised plan sheets issued

7/5/12 at 12:45 MDT were linked as a clarification. The seal and cover of
approaches has been removed.

103 - TREASURE CO LINE - N & SARPY CR REPAIR/MT 11-1
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Clarification:

Submitted: Tue, 03-Jul-2012 11:19 MDT

A Revised Wage Determination Modification issued by the U.S. Department of
Labor effective June 22, 2012

is made part of this contract and supersedes the rates in the advertised
proposal. The Zone Pay rates for

Zone 2 and Zone 3 of the Power Equipment Operators Groups have been revised
(see Page 4).

REVISED WAGE RATES
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Clarification:

Submitted: Mon, 09-Jul-2012 9:13 MDT

Signing plans are attached. The plans were inadvertently deleted from the
bid package prior to advertisement.

The signing quantities are correct in the bid schedule. We apologize for the

error. SIGNING PLANS
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_1_

Submitted: Fri, 22-Jun-2012 10:15 MDT
Company: Century Companies Inc
Contact: Jonathan Skillman
Question:

The contract time shown in this project is sufficient for actually performing
the work on the job but it looks

like getting a permit for a pit for the crusher will be 70 to 90 days. Would
the department consider taking

that time into account on this job by additional time or flex time for the
NTP?

Answer:

Submitted: Tue. 03-Jul-2012 4:11 MDT

Because a portion of the work is an emergency repair, it is preferred that
both of the projects be completed

this year. Therefore, flex time and working days will not be added to the
Contract and time will not be suspended

for permitting, please bid accordingly.

_2_
Submitted: Thu, 05-Jul-2012 10:25 MDT
Company: Prince, Inc.


ftp://ftp.mdt.mt.gov/contract/bid-packages/07_JUL_12_LETTING/103_TREASURE_CO_LINE-N_SARPY_CR_SLIDE/_UPDATED_070312_REV_WAGE_RATES.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/07_JUL_12_LETTING/103_TREASURE_CO_LINE-N_SARPY_CR_SLIDE/_UPDATED_070912_SIGNING_PLANS.PDF

Contact: Mike Sharp

Question:

The flowable fill that will be used to fill the cracks needs time to cure and
harden. How 1is it possible to comply with

the Cold Milling Special Provision and allow for adequate curing time?
Answer:

Submitted: Thu. 05-Jul-2012 15:05 MDT

Please refer to SP 26 for the flowable fill curing requirements. Perform
crack filling immediately behind the milling

operation. This will allow for the flowable fill to adequately set prior to
paving in accordance with SP 28.

_3_

Submitted: Fri, 06-Jul-2012 16:30 MDT
Company: Mountain West Holding Company
Contact: Devan Blake

Question:

The summary page of the plans for the "Treasure County Line - North" project
(STPS 384-2(10)31 shows that there

are Signing plans with sheets S1-S4, however, there are no such signing pages
provided in the plans. Please

provide the necessary signing pages.

Answer:
Submitted: Mon, 09-Jul-2012 9:31 MDT
Signing plans are attached. The plans were inadvertently deleted from the

bid package prior to advertisement.
The signing quantities are correct in the bid schedule. We apologize for the
error. SIGNING PLANS

104 - THREE FORKS URBAN & JCT US 287 - THREE FORKS
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Clarification:

Submitted: Tue, 03-Jul-2012 11:20 MDT

A Revised Wage Determination Modification issued by the U.S. Department of
Labor effective June 22, 2012

is made part of this contract and supersedes the rates in the advertised
proposal. The Zone Pay rates for

Zone 2 and Zone 3 of the Power Equipment Operators Groups have been revised
(see Page 4).

REVISED WAGE RATES
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Submitted: Mon, 02-Jul-2012 18:15 MDT
Company: ALPINE SIGNS

Contact: JOHN O'BRIEN
Question:

THE PROJECT MUST HAVE PERM SIGNS ON BOTH JCT US 287 AS WELL AS THOSE SHOWN ON
THREE FORKS

URBAN. I DO NOT SEE ANYTHING IN THE BID DOCUMENTS FOR SIGNING ON JCT US 278.
IS THIS AN OVERSIGHT?

Answer:

Submitted: Tue. 03-Jul-2012 16:30 MDT


ftp://ftp.mdt.mt.gov/contract/bid-packages/07_JUL_12_LETTING/103_TREASURE_CO_LINE-N_SARPY_CR_SLIDE/_UPDATED_070912_SIGNING_PLANS.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/07_JUL_12_LETTING/104_THREE_FORKS_URBAN_JCT_US_287_THREE/_UPDATED_070312_REV_WAGE_RATES.PDF

The Schedule of Items quantities are correct. However, the wrong Signing
plans for project JCT U.S. 287 - THREE

FORKS STPP 13-4(4)93 - UPN 6945000 were inadvertently inserted in the
advertised bid package. Attached are

the correct Signing plans for project JCT U.S. 287 - THREE FORKS - STPP 13-
4(4)93 - UPN 6945000. We

apologize for the error.

REVISED SIGNING PLANS

_2_

Submitted: Fri, 06-Jul-2012 10:35 MDT
Company: Knife River-Belgrade
Contact: Steve Baeth
Question:

I am not finding gquantities for the pathway excavation. Is this work
incidental?

Answer:

Submitted: Mon. 09-Jul-2012 8:50 MDT

Yes

_3_

Submitted: Mon, 09-Jul-2012 10:15 MDT
Company: Schellinger Construction Co., Inc.
Contact: Marc Blanden

Question:

How is the restoration along the new bike path alignment to be paid for.
There are no bid items for

topsoil or seeding, and it would be assumed that there will need to be
restoration along the sides of

the bike path in disturbed areas.

Answer:

Submitted: Mon, 09-Jul-2012 11:49 MDT

Include all items associated with restoration in the price bid for curb and
sidewalk.

_4_

Submitted: Mon, 09-Jul-2012 10:15 MDT
Company: Knife River-Belgrade
Contact: Steve Baeth
Question:

Is there a detail showing what is wanted for the Decorative Concrete?

Answer:

Submitted: Mon, 09-Jul-2012 14:21 MDT

The standard red brick pattern is acceptable for Decorative Concrete. The
following special

provision, DECORATIVE CONCRETE is hereby added to the contract. A new detail
sheet is attached

(Sheet 16 of the Three Forks - Urban project).

DECORATIVE CONCRETE

REVISED PLANT SHEET 16

_5_
Submitted: Tue,10-Jul-2012 10:54 MDT


ftp://ftp.mdt.mt.gov/contract/bid-packages/07_JUL_12_LETTING/104_THREE_FORKS_URBAN_JCT_US_287_THREE/_UPDATED_070312_REV_SIGNING_PLANS_6945000.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/07_JUL_12_LETTING/104_THREE_FORKS_URBAN_JCT_US_287_THREE/_UPDATED_070912_DECORATIVE_CONCRETE.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/07_JUL_12_LETTING/104_THREE_FORKS_URBAN_JCT_US_287_THREE/_UPDATED_070912_REV_PLAN_SHEET-16.PDF

Company: Mountain West Holding

Contact: Devan

Question:

1) What is the size of each of the proposed signs (total square footage for
all the signs)?

2) S.P. 16 states: “...The Project Manager will determine the true locations

of these permanent signs”.

I assume the signs are to be removed upon project completion, correct?
Answer:

Submitted: Wed. 11-Jul-2012 11:40 MDT

1) Calculate sign dimensions based on 6” letter size and 6” line spacing.
Please reference sheet 12 of

the Jct. US 287- Three Forks plans for signing text details.

2) The signs are single use type meaning they will be removed and become
property of the Contractor

when project work is completed.

3) Furnish ASTM Retro- Reflective sheeting Type VI or higher.

105 - SLIDE REPAIR - NE OF GLENDIVE/MT 11-1
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Clarification:

Submitted: Tue, 03-Jul-2012 11:21 MDT

A Revised Wage Determination Modification issued by the U.S. Department of
Labor effective June 22, 2012

is made part of this contract and supersedes the rates in the advertised
proposal. The Zone Pay rates for

Zone 2 and Zone 3 of the Power Equipment Operators Groups have been revised
(see Page 4).

REVISED WAGE RATES
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No Questions at this time.

106 - GREELEY CREEK/MT 11-1
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Clarification:

Submitted: Tue, 03-Jul-2012 11:22 MDT

A Revised Wage Determination Modification issued by the U.S. Department of
Labor effective June 22, 2012

is made part of this contract and supersedes the rates in the advertised
proposal. The Zone Pay rates for

Zone 2 and Zone 3 of the Power Equipment Operators Groups have been revised
(see Page 4).

REVISED WAGE RATES
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Submitted: Fri, 29-Jun-2012 11:37 MDT
Company: Sletten Construction
Contact: Chad Mares

Question:


ftp://ftp.mdt.mt.gov/contract/bid-packages/07_JUL_12_LETTING/105_SLIDE_REPAIR-NE_OF_GLENDIVE_MT_11-1/_UPDATED_070312_REV_WAGE_RATES.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/07_JUL_12_LETTING/106_GREELEY_CREEK%28I-90%29_MT_11-1/_UPDATED_070312_REV_WAGE_RATES.PDF

Special Provision 23 requires the use of Prequalified Stream Restoration
Contractors to complete the stream

restoration work. Is the work specified in Special Provisions 24 and 25
included in the Special Provision

23 requirements?

Answer:

Submitted: Tue, 03-Jul-2012 07:09 MDT

Yes, the work in Special provisions No. 24 and No. 25 are included in the
requirements of No. 23.

_2_

Submitted: Fri, 29-Jun-2012 14:38 MDT
Company: Frontier west, LLC
Contact: Mike Murphy
Question:

Special Provision #17 states, instream work must occur between Sept. 1lst and
May 15th. Since critical work
cannot begin until Sept. 1lst, what will be the notice to proceed date?

Will the crossover over be required for the chip seal and striping next year?
Answer:

Submitted: Tue, 03-Jul-2012 13:21 MDT

1) The Notice to Proceed will be issued with an effective date of September
4, 2012.

2) No.

107 - GLASGOW SLIDE REPAIR/MT 11-1
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Clarification:

Submitted: Tue, 03-Jul-2012 11:22 MDT

A Revised Wage Determination Modification issued by the U.S. Department of
Labor effective June 22, 2012

is made part of this contract and supersedes the rates in the advertised
proposal. The Zone Pay rates for

Zone 2 and Zone 3 of the Power Equipment Operators Groups have been revised
(see Page 4).

REVISED WAGE RATES
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No Questions at this time.


ftp://ftp.mdt.mt.gov/contract/bid-packages/07_JUL_12_LETTING/107_GLASGOW_SLIDE_REPAIR_MT_11-1/_UPDATED_070312_REV_WAGE_RATES.PDF

